


ADDENDUM NO. 1
TO
PLANS AND SPECIFICATIONS
FOR
ISLANDWIDE FACILITIES RESTORATION
OCTOBER 15, 2006 KĪHOLO BAY EARTHQUAKE
JOB NO. PR-3958
AT
NORTH HILO, SOUTH HILO, HĀMĀKUA, NORTH KOHALA, SOUTH KOHALA,
NORTH KONA, SOUTH KONA, KA'Ū, PUNA, HAWAI'I
COUNTY AND STATE OF HAWAI'I

NOTICE TO BIDDERS

The items listed and described below are made a part of the current contract and shall govern the work, taking precedence over the previously issued specifications and drawings governing the particular item of work mentioned.

ITEM 1 - PRE-BID CONFERENCE MINUTES

The minutes of the Pre-Bid Conference are provided for the record for this Project; 3 pages total with sign-in sheet.



Warren H. W. Lee, P.E., Director
Department of Public Works
County of Hawai'i

Date Issued: May 5, 2010

Please detach and execute the receipt below. Return immediately via facsimile (808) 961-8630 or mail to the Administration Office, Department of Public Works, County of Hawai'i at Aupuni Center, 101 Pauahi Street, Suite 7, Hilo, HI 96720-4224.

Receipt of Addendum No. 1 via website for the ISLANDWIDE FACILITIES RESTORATION, October 15, 2006, KĪHOLO BAY EARTHQUAKE, Job No. PR-3958 North Hilo, South Hilo, Hāmākua, North Kohala, South Kohala, North Kona, South Kona, Ka'ū and Puna, Hawai'i, is hereby acknowledged.

Signed _____

Title _____

Firm _____

Date _____

**Islandwide Facilities Restoration
October 15, 2006
Kīholo Bay Earthquake
Job No. PR-3958**

Pre-Bid Conference

May 4, 2010 – 10:00 a.m.
Department of Parks and Recreation
101 Aupuni Street, Suite 6, Room 603
P&R Conference Room

MINUTES

- 1 Introductions
 - A Owner: County of Hawai'i, Department of Parks and Recreation
James Komata, Park Planner
 - B Prime Consultant: Engineering Partners, Inc. (present)
P.O. Box 4159, Hilo, Hawai'i 96720
 - C Construction Mgmt: County of Hawai'i, Department of Parks & Recreation
Parks Project Manager – Kevin Sakai
 - D Self-Invitation of other attendees:
 - E Sign-in/Attendance Sheet

- 2 Project Dates
 - A Bid Advertisement: Tuesday, April 20, 2010
 - B Intent To Bid: due Monday, May 10, 2010 (unless Bid Opening is postponed)
 - C SQQO Form: due not later than 48 hours prior to Bid Opening date
(Tuesday May18, 2010)
 - D Bid Opening: Thursday, May 20, 2010

- 3 Minimum Contractor Licensing Requirements
 - A General Contractor: "B" License
 - B Subcontractor/Specialty Contractors:
C-1, C-5, C-6, C-12, C-22, C-31, C-31a, C-31b, C-33, C-36, C-44a, C-56
Additional "C" licenses can be added at the Contractor's discretion.
 - C The contractor shall have an assigned responsible person at all times while working on site.

- 4 Project Timeframes
 - A 100 Consecutive Calendar Days
 - B Working Hours 7:00 am – 4:00 pm
 - C Commencement date to be determined based on:
 - 1) Execution of contract documents

- 5 Liquidated Damages
 - A The County does intent to seek LD's if timeframes are not adhered to
 - B \$600 per calendar day delay, Reference Special Provision 8.11

6 Scope of Work

This project generally consists of repairing rock walls; repairing cracks and voids on concrete masonry walls; repairing and replacing concrete sidewalks; reconstructing damaged gypsum wallboards; repainting exterior and interior surfaces, complete; and appurtenances and other work in accordance with the plans and specifications

7 Coordination:

Refer to specification 01040, Coordination, section 103, paragraph "D" Phasing of construction

See below.

D. Phasing of Construction: The contractor shall schedule its work at the following facilities and make accommodations to accomplish its work.

1. Facilities:

- a. **Wainaku Gym**: Due to the summer fun program from June 1st to July 16th the contractor shall not schedule its work during this time.
- b. **Honoka'a Gym**: Due to the summer fun program from June 1st to July 16th the contractor shall not schedule its work during this time.
- c. **Honoli'i Beach Park**: The contractor shall provide one (1) ADA portable restroom and one (1) standard portable restroom for this facility repair duration.
- d. **Laupāhoehoe Beach Park Pavilion One**: The contractor shall schedule its work such that this pavilion including both men's & women's bathrooms open to the public for the weekends (Friday, Saturday, & Sunday).
- e. **Kula'imano Park Facility**: The contractor shall schedule its work such that this facility including both men's & women's bathrooms open to the public for the weekends (Saturday, & Sunday).

8 Requests for Information (RFIs) and Requests for Clarification (RFCs) shall be in-writing and sent to:

Department of Parks & Recreation @ (808) 961-8411 (fax) attention Kevin Sakai.

9 Addendum

A None to Date

B Pending

1) Minutes of Pre-Bid Conference

Islandwide Facilities Restoration
Kiholo Bay Earthquake
Job No. PR-3958

Pre-Bid Conference

May 4, 2010 – 10:00 am
Department of Parks and Recreation
101 Aupuni Street, Suite 6, Room 603
P&R Conference Room

Sign-In / Attendance

| Name | Company | Address/Fax |
|------------------|--------------------------------------|--|
| DUWANNE PERREIRA | SITE ENG | 545 KAAHI ST 842-0320 |
| MATT FISK | ENG. PARTNERS | 455 E. KAWIKAULA HILO, HI |
| DAVE HARAGUCHI | ISEMOTO CONTRACTING | 648 PILANI ST HILO HI 96720 961-6417 |
| MARK TONNATA | Globe Specialty Cn Inc | 808-843-8883 |
| Dean AU | Hawaii Carpenters Union Local 745 | 525 Kilauea Ave. Suite 205 Hilo, HI 96720 |
| KEVIN SAKAI | P&R COH | 101 PAAHI ST. SUITE 6 HILO 96720 961-8411 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

dau