

ADDENDUM NO. 1
TO
PLANS AND SPECIFICATIONS
FOR
KAPI'OLANI STREET SIDEWALK IMPROVEMENTS PHASE II
(PONAHAWAI TO ALENAIO STREAM BRIDGE)
JOB NO. E-3936B
AT
SOUTH HILO, ISLAND OF HAWAI'I
COUNTY AND STATE OF HAWAI'I


NOTICE TO BIDDERS

The items listed and described below are made a part of the current contract and shall govern the work, taking precedence over the previously issued specifications and drawings governing the particular item of work mentioned.

BID PROPOSAL

CLARIFICATION for Item No. 9 on Page 4 of the Proposal:

Relocate Existing Water Meter; includes the excavation and removal, proper backfilling, AC paving, striping, and all incidentals necessary to complete the work.



Warren H. W. Lee, P.E., Director
Department of Public Works
County of Hawai'i

Date Issued: May 6, 2010

Please detach and execute the receipt below. Return immediately via facsimile (808) 961-8630 or mail to the Administration Office, Department of Public Works, County of Hawai'i at Aupuni Center, 101 Pauahi Street, Suite 7, Hilo, HI 96720-4224.

Receipt of Addendum No. 1 via website for the KAPI'OLANI STREET SIDEWALK IMPROVEMENTS PHASE II (PONAHAWAI TO ALENAIO STREAM BRIDGE), Job No. E-3936B, South Hilo, Hawai'i, is hereby acknowledged.

Signed _____

Title _____

Firm _____

Date _____